
SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

MOTION/RECOMMENDATION:
Approve Work Order #1 for PS-4053-08/RTB - Architectural and Engineering Services for 
Seminole County Fire Stations in the amount of $180,000.00 with C.T. HSU and Associates, 
P.A., of Orlando, Florida.

BACKGROUND:

PS-4053-08/RTB provides architectural and engineering services for the design of Seminole 
County fire stations. These services include, but are not limited to, architectural, structural, 
mechanical, electrical, systems, civil, fire protection, cost engineering, interior design, irrigation 
and landscape design.

Work Order #1 will provide design and construction administration services for the construction 
of Fire Station #29, to be located at Aloma Avenue and Loma Vista Drive. The design shall be 
based on the criteria established for Seminole County Fire Stations and the prototype floor 
plan for a three-bay 10,000 square foot station. The building and site plans developed for Fire 
Station #29 will be used for future fire station construction projects, and will be adapted to the 
differing conditions at each subsequent site with the floor plan remaining approximately the 
same. Staff will seek the Commissioners' input and consensus of the design prior to 
construction document's completion.

This is a budgeted project and funds are available in Fire Station 29 (Account 
#010578.560650, CIP #0258001).

STAFF RECOMMENDATION:
Staff recommends that the Board approve Work Order #1 for PS-4053-08/RTB - Architectural 
and Engineering Services for Seminole County Fire Stations in the amount of $180,000.00 
with C.T. HSU and Associates, P.A., of Orlando, Florida.

 Consent 6/23/2009 Item # 15

 
SUBJECT: Work Order #1 for PS-4053-08/RTB - Architectural and Engineering Services for 
Seminole County Fire Stations with C.T. HSU and Associates, P.A.

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts

AUTHORIZED BY: Frank Raymond CONTACT: Robert Bradley EXT: 7113

County-wide Ray Hooper



ATTACHMENTS:

1. PS-4053-08_RTB - Work Order #1 (C.T. HSU)

Additionally Reviewed By:

County Attorney Review ( Ann Colby )
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Board of County Commissioners  WORK ORDER 
SEMINOLE COUNTY, FLORIDA  Work Order Number:   1  

 
Master Agreement No.: PS-4053-08/RTB     Dated: May 19, 2009   
Master Agreement Title:  Architectural and Engineering Services for Seminole County Fire Stations   
Project Title:  Fire Station #29 Design Services and Construction Administration  
 

 
Consultant: C.T. HSU & Associates, P.A 
Address: 820 Irma Avenue 
  Orlando, FL  32803 
       

 
ATTACHMENTS TO THIS WORK ORDER:     METHOD OF COMPENSATION: 
[  ] drawings/plans/specifications     [X] fixed fee basis 
[X] scope of services       [  ] time basis-not-to-exceed 
[  ] special conditions       [  ] time basis-limitation of funds 
[  ]          [X] retainage shall be withheld 
 

 
TIME FOR COMPLETION: The services to be provided by the CONSULTANT shall commence upon execution of 
this Work Order by the parties, and shall be completed within thirty (30) calendar days after the 
execution of Final Acceptance for the construction project. Failure to meet the completion time shall be 
grounds for Termination of both the Work Order and the Master Agreement for Default.   
 

 
Work Order Amount: ONE HUNDRED EIGHTY THOUSAND AND 00/100 DOLLARS ($180,000.00) 
 

 
IN WITNESS WHEREOF, the parties hereto have made and executed this Work Order on this _________ day of 
_____________, 20_____, for the purposes stated herein.                                    
          (THIS SECTION TO BE COMPLETED BY THE COUNTY) 

ATTEST:        Consultant 
 
       By:       
            , Secretary  C.T. Hsu, President 
 
 (CORPORATE SEAL)    Date:       
******************************************************************************************* 
        BOARD OF COUNTY COMMISSIONERS 
        SEMINOLE COUNTY, FLORIDA 
ATTEST: 
 
       By:        
MARYANNE MORSE      Bob Dallari, Chairman 
Clerk to the Board of County Commissioners of 
Seminole County, Florida    Date:                                                                             
       As authorized for execution by the Board of County 
       Commissioners at their                                  , 20__
       regular meeting. 
 

OC 804624   ON #23306
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WORK ORDER 
TERMS AND CONDITIONS 

 
a) Execution of this Work Order by the COUNTY shall serve as authorization for the CONSULTANT to 

provide, for the stated project, professional services as set out in the Scope of Services attached as 
Exhibit “A” to the Master Agreement cited on the face of this Work Order and as further delineated in 
the attachments listed on this Work Order.   

 
b) Term: This Work Order shall take effect on the date of its execution by the COUNTY and expires upon 

final delivery, inspection, acceptance, and release of the final payments and encumbrances of the last 
approved amount of this Work Order, unless terminated earlier in accordance with the termination 
provisions herein. 

 
c) The CONSULTANT shall provide said services pursuant to this Work Order, its Attachments, and the 

cited Master Agreement (as amended, if applicable) which is incorporated herein by reference as if it 
had been set out in its entirety.   

 
d) Whenever the Work Order conflicts with the cited Master Agreement, the Master Agreement shall 

prevail.   
 

e) METHOD OF COMPENSATION - If the compensation is based on a: 
 
(i) FIXED FEE BASIS, then the Work Order Amount becomes the Fixed Fee Amount and the 

CONSULTANT shall perform all work required by this Work Order for the Fixed Fee Amount. 
The Fixed Fee is an all-inclusive Firm Fixed Price binding the CONSULTANT to complete the 
work for the Fixed Fee Amount regardless of the costs of performance. The work to be 
performed by the CONSULTANT shall be based on the Labor Hour Rates established in the 
Master Agreement that are in effect on the date of the CONSULTANT’S price proposal for 
this project. In no event shall the CONSULTANT be paid more than the Fixed Fee Amount. 
 

(ii) TIME BASIS WITH A NOT-TO-EXCEED AMOUNT, then the Work Order Amount becomes the 
Not-to-Exceed Amount and the CONSULTANT shall perform all the work required by this 
Work Order for a sum not exceeding the Not-to-Exceed Amount. In no event is the 
CONSULTANT authorized to incur expenses exceeding the not-to-exceed amount without 
the express written consent of the COUNTY. Such consent will normally be in the form of 
an Amendment to this Work Order. The CONSULTANT’s compensation shall be based on 
the actual work required by this Work Order and the Labor Hour Rates established in the 
Master Agreement that are in effect on the date of the CONSULTANT’S price proposal for 
this project. 

 
(iii) TIME BASIS WITH A LIMITATION OF FUNDS AMOUNT, then the Work Order Amount 

becomes the Limitation of Funds amount and the CONSULTANT is not authorized to exceed 
the Limitation of Funds amount without prior written approval of the COUNTY. Such 
approval, if given by the COUNTY, shall indicate a new Limitation of Funds amount. The 
CONSULTANT shall advise the COUNTY whenever the CONSULTANT has incurred expenses 
on this Work Order that equals or exceeds eighty percent (80%) of the Limitation of Funds 
amount. The CONSULTANT’s compensation shall be based on the actual work required by 
this Work Order and the Labor Hour Rates established in the Master Agreement. 
 

(iv) The CONSULTANT may utilize labor categories that are not included in the attached 
fee proposal, but that have been approved in the Master Agreement. If a substitution is 
necessary, the work shall be completed within the approved Time Basis (Not-To-Exceed or 
Limitation of Funds) Work Order Amount, and in no event shall the Work Order Amount be 
modified as a result of any changes in labor categories. The CONSULTANT shall submit a 
written request to the County’s Project Manager for approval of any substitution prior to the 
utilization of any labor category for service, and the County Project Manager’s approval of 
any substitution must take place prior to submission of the invoice. Any approved labor 
category substitution shall be based on the prevailing labor categories and their associated 
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hourly rates established in the Master Agreement that are in effect on the date of the 
County’s approval for any substitution. 

  
f) Payment to the CONSULTANT shall be made by the COUNTY in strict accordance with the payment 

terms of the referenced Master Agreement. 
 
g) It is expressly understood by the CONSULTANT that this Work Order, until executed by the COUNTY, 

does not authorize the performance of any services by the CONSULTANT and that the COUNTY, prior to 
its execution of the Work Order, reserves the right to authorize a party other than the CONSULTANT to 
perform the services called for under this Work Order; if it is determined that to do so is in the best 
interest of the COUNTY. 

 
h) The CONSULTANT shall sign the Work Order first and the COUNTY second. This Work Order becomes 

effective and binding upon execution by the COUNTY and not until then. A copy of this Work Order will 
be forwarded to the CONSULTANT upon execution by the COUNTY.    
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